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PREMISE  

Intervention Overview  

This intervention is part of the program “Humanitarian Development Nexus: Strengthening a 

decentralized Health System for protracted displaced population (HealthPro) in al Fasher and 

Nyala (North and South Darfur States”- T05-EUTF-HOA-SDN-73-01.  

  

Purpose of the document  

The purpose of this document is to describe the intervention for the rehabilitation of the NY06 

Otash Clinic, in order to explain and give all the technical information’s that are reported on 

the drawings and quantified on the Bill of Quantities.  

  

NY06 – OtTash Clinic  

State of art  

The centre is located on the northeast side of the city of Nyala, 25 minutes away from the city 

centre. A densely populated area, the centre is located next to the market entrance. The 

compound has a perimeter of 118 m and a total internal area of 856 sqm.   

  

  

Geographical coordinates:  12° 6'21.92"N, 24°54'40.34"E  

  

The subject of this report is the rehabilitation of the existing main buildings and new design of 

the Health Center.  

For a more detailed description of the Health Center, see the Assessment Report prepared by 

Double Q.T. C Engineering.  
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General Photo of The NY 06  Health Center Of Otash  

Planned interventions  

The general conditions of the buildings are mostly good, although it is necessary to make some 

interventions to adhere with the State Ministry of Health standards.   

To summarize, the planned interventions are:  

• Cleaning and fencing of the area  

• External rehabilitations of the existing  

• Internal rehabilitations  

• Extension of an existing building  

• Erections of new access ramps and masonry mastaba around buildings  

• Erection of new waiting areas  

• Excavation and erection of absorbing well and new Toilet blocks  

• Erection of a new elevated water tank  

• Erection of a new medical waste disposal   

• Plumbing system and electrical power supply  
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Details of interventions  

All the interventions are:  

1.   Cleaning and fencing of the building site  

Removal and disposal of debris and garbage as well as temporary fencing of the working area 

shall precede any other intervention.  

2.   External rehabilitations of the existing  

The main works are plaster repairs and painting with emulsion paint of external walls, yard 

levelling and paving, treatment of wall cracks.   

3.   Internal rehabilitations of the building   

The rehabilitation works include replacement of roof corrugated sheets, increase roof height, 

floor tiling and skirting, wall painting and tiling, installation of new doors and windows, 

installation of lighting, mechanical ventilation fittings, internal plumbing fittings. All the 

washbasins are replaced.  

4. Extension of an existing building   

The rehabilitation works include the extension of the block A to improve the clinic adding 

essential services.   

5. Erections of new access ramps and curbstone around buildings  

The project includes the erection of sloped access ramp, with plain concrete surface properly 

finished that will allow access to people with disabilities to the buildings and to the new waiting 

area (+30 cm above the ground level). All the buildings are surrounded by a curbstone (height 

30 cm from the ground level) to protect them from moisture.  

6. Erection of a new waiting areas  

The project includes an erection of new waiting areas in front of each block covered by 

corrugated metal sheets, this area is provided also by seat benches made by bricks glaze 

painted.   

7. Excavation and erection of Absorbing Wells  

Currently, absorbing Well is not present in the Center.   

8. Erection of a new elevated water tank  

An elevated tank system for water will be erected. For details see the drawings set.   

  

9. Erection of a new medical waste disposal   

The incinerator is a simple construction using firebricks, standard building bricks (see Drawings 

MWD_01). Medical incinerators are designed safely to dispose of harmful materials at high 

temperatures. The process ensures no harmful gases are released into the environment.  

  

10.   Plumbing and electrical connections  

Plumbing system is not present, new gully traps and manholes shall be connected to the new 

Absorbing Wells.  

The electric power supply shall be provided by new solar panels and the new generator.  


