

Notification Letter

KHARTOUM, 21.07.2022

Gambil Engineering Nileen Towers Khartoum Sudan Al Tayeb Jamilalla gambil.engineering@gmail.com

AID 11813 - CIG: Z1D36CA959

MINOR REHABILITATION WORK IN MAYO - KHARTOUM

Dear Gambil Engineering

We are pleased to inform you that your tender has successfully passed the evaluation for the above contract, for the amount mentioned in your tender and on the basis of the conditions stipulated in the tender dossier. The contract value is [14.722,00 EUR] < fourteen thousand seven hundred twenty two//00 EURO>.

Please complete a new financial identification form if your bank account details have changed since those submitted with your tender.

To facilitate the contract preparation, could you please confirm that you will request the pre-financing of < 20% of the full contract amount >.]

The contract will be sent to you for signature if you provide the above requested evidence documents within 5 calendar days following receipt of this notification of award. Note that the contracting authority may not be in a position to honour the contract if the required documents/information is not submitted within the

above time limit or if they do not meet the requirements set out above. [The contract must be signed by the two parties by <26.07.2022 > at the latest.]

Please take note of the possibility – as described in the instructions to tenderers – that the tender procedure may – under certain circumstances – be cancelled by the contracting authority. In no circumstances will the contracting authority be liable for damages, whatever their nature (in particular damages for loss of profits) or relationship to the cancellation of a tender, even if the contracting authority has been informed of the possibility of damage. The publication of a procurement notice does not commit the contracting authority to implement the programme or project announced.

Letters have also been sent today to the unsuccessful tenderers informing them that they may obtain your name, the characteristics and relative advantages of your tender, as well as the overall price of your tender.

Implementation of the tasks may not start before the contract is signed by both parties.

Yours sincerely,

MICHELE MORANA

December 2021 d8a_notifletter_works GAMBIL