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Mobilization and site preparation
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Excavation for masonry strip foundation 

CIVIL WORKS included (Cast reinforcement concrete grade beam,
Backfilling and compacted Soil ,Cast reinforcement concrete
 ground slab,Supply and erection of walls,Supply and installation 
of steel structure,Supply and installation of the new
corrugated metal sheets)

FINISHING included (internal and external plaster,Supplying and
 installation of doors and windows, internal and external painting ,
Supply and installation of internal floor tiles,wall tiles & internal 
skirting, Supplying and laying of gypsum board false ceiling)

Project: ADMINISTRATION BUILDING – Al Fasher

ELECTRICAL SYSTEM included (install a new electrical system,fix 
points, Sub-distribution Boards (SDBs)3-phase panel type boards,
wiring to the light switch, fan regulator and switches, socket point
equip Wall Lamp, ceiling lamp and fans, light switches 
(single and double), double sockets)

PLUMBING SYSTEM included (Provide and install the primary 
drainage and water supply pipes,Provide material & erect 
reinforced square gully trap and Manhole, Supply and install Hand 
wash basin, floor drain and western water closet, Supply and install
finish drainage and water supply pipes)

LANDSCAPE included (Erect concrete mastaba & ramp)

HAND OVER included (general cleaning and revision work)
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