
AICS – KHARTOUM OFFICE

Chapters - summary
Total

CHAPTERS SUMMARY EUR

0 GENERAL/MOBILIZATION 2.000,00                                                  
1 DEMOLITION AND DISMANTLING 1.400,00                                                  
2 STRUCTURAL & EXCAVATION 5.472,83                                                  
3 CIVIL WORKS & FINISHING 52.131,00                                                
4 ELECTRICAL 4.971,00                                                  
5 PLUMBING 3.037,34                                                  
S Safety and Insurance 2.000,00                                                  

Total 71.012,17                                               

CPD

T05-EUTF-HOA-SD-73-01

STRENGHTENING A DECENTRALIZED HEALTH SYSTEM 
FOR PROTRACTED DISPLACED POPULATION IN AL 
FASHER AND NYALA - NORTH AND SOUTH DARFUR 

STATES



Chapter 0

 Unit Price  Amount 
EUR EUR

0.1 Mobilization and site preparation including fencing, 
furnished site offices, sign boards, storage facilities, 
supporting facilities, temporary utilities & other 
expenses.

0.2 During construction, temporary electricity, temporary 
water, transportation, overtime, tests, samples, 
reports, work programs, insurances and all other 
expenses.

0.3 Demobilization & site clearing
2.000,00         

To Bill Summary

1,00     JOB 2.000,00    2.000,00         

TOTAL

GENERAL/MOBILIZATION

BILLS OF QUANTITIES 

CPD

Ref. DESCRIPTION Quantity Unit



Chapter 1

 Unit Price  Amount 
EUR EUR

Dismantling and demolition of existing parts of 
construction, including light steel structure, 
currugated american sheets, walls, internal 
partitions,  internal and external finishings 
including false ceiling, floors and any light fittings.  
Demolition of bricks or any other materials wall, 
of materials roof, removal of debris and its 
transport to the city landfill up in according to 
local authority specifications. For walls tiled with 
ceramics and other materials, price includes 
stripping of these layers. The cut-off line of the 
demolition work shall suit the existing site 
conditions.The Contractor shall provide 
temporary finish linings, covers, flashing plate, 
etc. and a temporary weather proof external 
enclosure during the construction work.

1,1 Demolition concrete stair
Ditto, for Block B  as for drawings 1,00 JOB 300,00      300,00     

1,2 Dismantling of existing corregated metal sheet 
Ditto, for Block A  as for drawings 1,00 JOB 600,00      600,00     

1,3 Dismantling of existing corregated metal sheet 
and steel structure
Ditto, for Block B  as for drawings 1,00 JOB 300,00      300,00     
Ditto, for Block C  as for drawings 1,00 JOB 200,00      200,00     

1.400,00  
To Bill Summary

BILLS OF QUANTITIES 

CPD

Ref. DESCRIPTION Quantity Unit

TOTAL 

1 DEMOLITION AND DISMANTLING



Chapter 2

 Unit Price  Amount 
EUR EUR

2.1 EXCAVATION
Excavation for building foundations and/or other 
manufacts in all kinds of soil and rocks including shoring 
(if it required as per site conditions) and removal of 
surplus materials from the site according to local 
authority specifications and as directed by the 
Supervisor Engineer

2.1.1 EXCAVATION FOR MANSONRY STRIP FOUNDATION  (0.80 
m) DEPTH , (0.50 m WIDTH)
Ditto, for NEW Block D Latrine 11,75 M.L 9,00           105,75     

2,2 STRIP FOUNDATION
2.2.1 STONE STRIP FOUNDATION

Supply and construct Rocky stone strip foundations [50 
cm width and 40cm height] with cement mortar 1:6 c/s 
for main building as per drawings.

Ditto, for Block D Latrine 11,75 M.L 7,00           82,25       
2.2.2 MASONRY STRIP FOUNDATION (GASSA) -           

Supply and construct continues wall over the strip 
foundation (Gassa) using red bricks with cement sand 
mortar 1:6  for the building as per drawings.

-           

40 cm width and 50cm height
Ditto, for Block D Latrine 11,75 M.L 110,00       1.292,50  

2,3 REINFORCED CONCRETE UNDER FLOOR
Supply and cast reinforced concrete mix (1:2:4) with
Fcu=25N/mm², Deformed Bars 12mm diameter
(Fy=460N/mm²)
under slab floor,  t=100mm
Ditto, for Block C (Store) 1,75 SQM 50,00         87,50       
Ditto, for Block D Latrine 6,83 SQM 50,00         341,25     

2.4 COMPACTED SOIL REPLACEMENT
Supply and lay selected well graded un-expansive well
compacted soil with water. 
for under slab floor, one layers (20 cm)
Ditto, for Block C 0,35 CUM 17,00         5,95         
Ditto, for NEW Block D Latrine 1,37 CUM 17,00         23,21       

2,5 REINFORCED CONCRETE (Grade BEAMS)
Supply and cast reinforced concrete with Fcu=25N/mm², 
Deformed Bars 12mm diameter (Fy=460N/mm²) 1:2:4, 
Stirrup Bars 8mm diameter (Fy=250N/mm²)

beam dimension (30 cm Width, 40 cm Height)
Ditto, for Block D Latrine 1,41 CUM 350,00       493,50     

2,6 REINFORCED CONCRETE (LINTEL BEAMS)

2 STRUCTURAL & EXCAVATION

Unit

BILLS OF QUANTITIES

CPD

Ref. DESCRIPTION Quantity



Chapter 2

 Unit Price  Amount 
EUR EURUnit

BILLS OF QUANTITIES

CPD

Ref. DESCRIPTION Quantity

Supply and cast reinforced concrete with Fcu=25N/mm², 
Deformed Bars 12mm diameter (Fy=460N/mm²) 1:2:4
Lintal Beam dimension (30 cm Width, 20 cm Thickness)
Ditto, for Block A  as for drawings 0,17 CUM 155,00       26,04       
Ditto, for Block D Latrine 0,10 CUM 155,00       14,88       

2,7 STEEL STAIR -           
Supply and intallation of steel stair including all
necessary accessories. As per Drawings

-           

Ditto, for Block B 1,00 JOB 3.000,00    3.000,00  
5.472,83  

To Bill Summary
TOTAL 



Chapter 3

 Unit Price  Amount 
EUR EUR

3,1 CRACKS FIXING -             
Fixing and repairing of minor and deep cracks on walls by
applying suitable filler compound and taping with joint
compound. Covering with net and joint compound to
achieve a smooth wall according to Site Supervisor
instructions.

-             

Ditto, for Block B 1st FLOOR 1,00 Job 90,00         90,00         
Ditto, for Block C 1,00 Job 90,00         90,00         

3,2 BRICK WALL -             
Supply and erection of walls using red brick or cement 
hollow block with sand-cement mortar. The walls are 
considering the total areas (i.e. inclusive of dead freight) 
and not deducted by openings (doors,windows). Inclusive 
of edges, lintels, and all needs to have the opening on the 
walls.

-             

3.2.1 30 cm thickness -             -             
Ditto,for  Block A 44,02 SQM 25,00         1.100,40    
Ditto, for Block B 1st FLOOR 2,40 SQM 25,00         60,00         
Ditto,for  Block D Latrine 44,60 SQM 25,00         1.115,00    

3,3 PLASTER -             
3.3.1 INTERNAL PLASTER -             

Sand-cement plaster 1:6(1 cement: 6 sand), including 
bonding agent, scratch coat, corner bead, metal lath, 
plaster stop, fixation, all other accessories including cleaning 
of all spills, touch – ups finished with a floating coat of neat 
cement on the roughside of brick wall. The plaster is 
considering the total volume (i.e. inclusive of dead freight). 
Inclusive of edges, lintels, and all needs to have the opening 
on the walls. 

-             

Ditto, for  Block A 62,11 SQM 13,00         807,43       
Ditto, for  Block B 1st FLOOR 89,28 SQM 15,00         1.339,20    

3.3.2 EXTERNAL PLASTER -             
Sand-cement plaster 1:6(1 cement: 6 sand), including 
bonding agent, scratch coat, corner bead, metal lath, 
plaster stop, fixation, all other accessories including cleaning 
of all spills, touch – ups finished with a floating coat of neat 
cement on the roughside of brick wall. The plaster is 
considering the total volume (i.e. inclusive of dead freight). 
Inclusive of edges, lintels, and all needs to have the opening 
on the walls. Including the bench on top of wall, parapets,...

-             

Ditto, for  Block A 5,95 SQM 15,00         89,25         
Ditto, for  Block B 1st FLOOR 2,40 SQM 15,00         36,00         
Ditto, for Block D Latrine 72,19 SQM 15,00         1.082,85    

3,4 FLOOR TILES -             

CIVIL WORKS & FINISHING3

BILLS OF QUANTITIES

CPD

Ref. DESCRIPTION Quantity Unit



Chapter 3

 Unit Price  Amount 
EUR EUR

BILLS OF QUANTITIES

CPD

Ref. DESCRIPTION Quantity Unit

Supply and installation of porcelain tiles for floor cm 40x40,
fixed by cement mortar and including the grouting, all
inclusive. Samples to be submitted to and approved by the
Work Director

3.4.1 INTERNAL TILES -             
Ditto, for  Block A 257,29 SQM 25,00         6.432,13    
Ditto, for Block B 1st FLOOR 53,29 SQM 25,00         1.332,35    
Ditto, for Block C 1,75 SQM 25,00         43,75         
Ditto, for Block D Latrine 14,00 SQM 25,00         350,00       

3.4.2 WALL TILES
Supply and installation of ceramic wall tiles . 15X15 cm,
fixed by cement mortar , including grouting, all inclusive.
Samples to be submitted and approved by the Work
DirectorDitto, for Block D Latrine 130,02 SQM 22,00         2.860,40    

3.4.3 SKIRTING TILES
Supply and installation of ceramic skirting tiles, fixed by
cement mortar, including grouting, all inclusive. Samples to
be submitted and approved by the Work Director

3.4.3.1 INTERNAL SKIRTING
Ditto, for NEW Block A 93,75 M.L 14,00         1.312,50    
Ditto, for Block B Ground  FLOOR 58,57 M.L 14,00         819,98       
Ditto, for Block B 1st FLOOR 58,57 M.L 14,00         819,98       
Ditto, for Block C 25,50 M.L 14,00         357,00       

3,5 MODIFICATION DOOR and WINDOWS
Modification of the existing steel door and windows adding
new part in order to proper installation in the opening
completed of frame, handle, hinges and all accessories,
adjusting doors levels according to the drawings,applying
of paint coat on surface (windows, doors) specific paint.
Including cleaning, brushing, anti rust treatment (if
necessary) and three coats of paint. and as approved by
the Site Supervisor.

-             

3.5.1 WINDOWS MODIFICATION -             
Ditto, for Block A  as for drawings 1,00 Job 140,00       140,00       
Ditto, for Block B  as for drawings 1,00 Job 210,00       210,00       
Ditto, for Block C  as for drawings 1,00 Job 105,00       105,00       

3.5.2 DOORS  MODIFICATION
Ditto, for Block A  as for drawings 1,00 Job 140,00       140,00       
Ditto, for Block B  as for drawings 1,00 Job 70,00         70,00         
Ditto, for Block C  as for drawings 1,00 Job 140,00       140,00       
Ditto, for Block D  as for drawings 1,00 Job 140,00       140,00       

3.5.3 WINDOWS (NEW)
Supplying and installation of new steel windows, tempereted
single glaze, (6mm), transparent finish. Rate shall include all
hardwares, and mosquito net as per drawings and work
director approval.
100 x 150cm



Chapter 3

 Unit Price  Amount 
EUR EUR

BILLS OF QUANTITIES

CPD

Ref. DESCRIPTION Quantity Unit

Ditto, for Block A 2,00 No. 120,00       240,00       
100 x 120cm
Ditto, for Block C 2,00 No. 120,00       240,00       
Aluminum Windows (100 x 120 cm)
Ditto, for Block B 6,00 No. 200,00       1.200,00    

3.5.4 CONVERT DOOR TO WINDOW -             
Ditto, for Block A 1,00 JOB 70,00         70,00         

3.5.5 VENTILATION WINDOWS
Supply and installation of ventilation windows,metal frame 
with mosquito net fixed
50 x 50 cm
Ditto, for Block C 1,00 No. 55,00         55,00         
Ditto, for Block D Latrine 6,00 No. 55,00         330,00       

3.5.6 NEW DOORS
Supplying and installation of steel doors. Rate shall include 
all hardwares, sealant in all connections with wall, as per 
drawings and work director approval. 
100 x 220 cm 
Ditto, for  Block A 2,00 No. 230,00       460,00       
70x 180cm 
Ditto, for  Block D 1,00 No. 180,00       180,00       
Aluminum Doors (120 x 225 cm)
Ditto, for Block B 2,00 No. 450,00       900,00       

3.5.7 NEW DOORS TOILET for disabled persons
Supply and installation of pvc swing doors. Rate shall
include all hardwares, silicon sealant in all connections with
wall,as per drawings and site supervisor approval.
100x 180 cm -             
Ditto, for Block D 1,00 No. 450,00       450,00       

3,6 PAINTING WORKS
3.6.1 INTERNAL PAINTING

Applying of paint coat, in plaster surface, glossy oil paint, up 
to the height of 1.7 meters. Including brushing, mold
removal and grouting, primer, filler and three coats of paint.
Colour to be submitted and approved by the Site
Supervisor. Total area (i.e. inclusive of dead freight).

Ditto, for Block A 170,24 SQM 9,00           1.532,14    
Ditto, for Block B GF 44,06 SQM 9,00           396,58       
Ditto, for Block B1st FLOOR 44,06 SQM 9,00           396,58       
Ditto, for Block C 34,00 SQM 9,00           306,00       
Applying of paint coat, in plaster surface,
EMULSION PAINT (Pomastic). Including primer, filler and three
coats of paint. Colour to be submitted and approved by
the Site Supervisor.

-             

from the height of 1.70 meters to the ceiling -             
Ditto, for Block A  as for drawings 250,35 SQM 6,00           1.502,10    
Ditto, for Block B GF 46,66 SQM 6,00           279,94       
Ditto, for Block B1st FLOOR 46,66 SQM 6,00           279,94       



Chapter 3

 Unit Price  Amount 
EUR EUR

BILLS OF QUANTITIES

CPD

Ref. DESCRIPTION Quantity Unit

Ditto, for Block C 52,00 SQM 6,00           312,00       
3.6.2 EXTERNAL PAINTING

Applying of paint coat with EMULSION PAINT (Pomastic) from 
the floor level to the ceiling in covered waiting areas. 
Including brushing, and three coats of paint. Colour to be  
submitted and  approved by the Site Supervisor.For all 
external surfaces including  pillars and ceilings of waiting 
areas. Total area (i.e. inclusive of dead freight).



Chapter 3

 Unit Price  Amount 
EUR EUR

BILLS OF QUANTITIES

CPD

Ref. DESCRIPTION Quantity Unit

Ditto, for NEW Block A 343,16 SQM 6,00           2.058,95    
Ditto, for Block B GF 99,32 SQM 6,00           595,94       
Ditto, for Block B 1sT FLOOR 93,39 SQM 6,00           560,34       
Ditto, for Block C 70,31 SQM 6,00           421,83       
Ditto, for Block D Latrine 82,05 SQM 6,00           492,30       

3.6.3 ROOF PAINTING -             
Applying of paint coat, in plaster surface,
EMULSION PAINT (Pomastic). Including primer, filler and three
coats of paint. Colour to be submitted and approved by
the Site Supervisor.

-             

Ditto, for Block B GF 63,15 SQM 9,00           568,31       
3,7 FALSE CEILING

Supplying and laying of internal false ceiling.  The item 
includes any necessary supply and work according to 
standards like aluminium frames, fillers, tapes, beads, fixings 
etc.Ditto, for  Block A 257,29 SQM 18,00         4.631,13    
Ditto, for  Block B 1sT FLOOR 53,29 SQM 18,00         959,29       
Ditto, for  Block C 1,75 SQM 18,00         31,50         

3,8 STEPS
Repairing existing concrete steps ,at the same level, surface 
ready for tiling according to works director instructions and 
approval.Ditto, for  Block A 4,00 JOB 110,00       440,00       
Ditto, for  Block C 1,00 JOB 110,00       110,00       
Ditto, for  Block D 2,00 JOB 110,00       220,00       

3,9 RAMP FOR WHEELCHAIR



Chapter 3

 Unit Price  Amount 
EUR EUR

BILLS OF QUANTITIES

CPD

Ref. DESCRIPTION Quantity Unit

Construction of  ramps with landings for wheelchair. The item 
includes 30 cm depth excavation, supply and lay selected 
well graded un-expansive well compacted soil thickness 30 
cm, the brick walls (with compacted soil and plain 
concrete), supply and cast for plain concrete (1:3:6) 
(t=10cm), reinforced plain concrete slab (1:2:4) (t=10cm), 
and screed cement finish with non-slippery treatment, lateral 
borders with plaster and paint on the lateral surfaces. 
Including lateral steel handrail. According to Site Supervisor 
instructions and as per drawings.Ditto, for Block A 1,00 JOB 385,00       385,00       
Ditto, for Block D 1,00 JOB 385,00       385,00       

3,10 PARAPET RAILING
Supply and proper installation of parapet iron guard railing 
including all necessary accessories.
Ditto, for Block B 1sT FLOOR 15,60 M.L 90,00         1.404,00    

3.11 GALVANIZED GUTTER 
Supply and proper installation of galvanized gutter, with 
flashing over upstand into wall, to be properly fixed 
between Corrugated Metal Sheet roof and wall.
Ditto, for  Block A 37,10 M.L 20,00         742,00       
Ditto, for  Block C 5,14 M.L 20,00         102,80       

3,12 STEEL STRUCTURE -             
Supply and proper installation of steel structure including all 
necessary accessories for proper installation .

-             

Ditto, for Block B 1sT FLOOR 45,99 SQM 25,00         1.149,75    
Ditto, for Block D 28,83 SQM 25,00         720,69       

3,13 CORRUGATED METAL  SHEET ROOF 
Supply and proper installation of new Corrugated Metal 
Sheets on the new steel structure including all necessary 
accessories.Ditto, for Block A 316,50 SQM 14,00         4.431,00    
Ditto, for Block B 1sT FLOOR 45,99 SQM 14,00         643,86       
Ditto, for Block C 32,88 SQM 14,00         460,25       
Ditto, for Block D 28,83 SQM 14,00         403,59       

52.131,00 

To Bill Summary

 TOTAL 



Chapter 4

 Unit Price  Amount 
EUR EUR

4,1 SUB-DISTRIBUTION BOARDS (SDBs)
Sub-distribution Boards (SDBs)3-phase panel type 
boards TPN+E complete with SP stab lock 
miniature circuit breakers and TP main switch as 
for drawings. Approval subject to the Work 
Director.

-           

Ditto, for Block A  as for drawings -           
6-way DB (18 O/G) 1,0 No. 250,00       250,00     
Ditto, for Block B  as for drawings -           
4-way DB (12 O/G) 1,0 No. 175,00       175,00     

4,2 ELECTRICAL POINTS
Work includes provision of PVC conduits and all 
accessories and wiring. from the point up to the 
distribution board. Approval subject to the Work 
Director.

4.2.1 LIGHTING POINTS
Work includes wiring to the light switch use 3x1.5 
mm2 wire.Ditto, for Block A  as for drawings 29,0 No. 15,00         435,00     
Ditto, for Block B  as for drawings 10,0 No. 15,00         150,00     
Ditto, for Block C  as for drawings 9,0 No. 15,00         135,00     
Ditto, for Block D  as for drawings 10,0 No. 15,00         150,00     

4.2.2 CEILING FAN POINTS
Ditto with wiring to the fan regulator.
Ditto, for Block A  as for drawings 11,0 No. 15,00         165,00     
Ditto, for Block B  as for drawings 2,0 No. 15,00         30,00       
Ditto, for Block C  as for drawings 2,0 No. 15,00         30,00       

4.2.3 SOCKET-OUTLET POINTS
(13A +16 A) Sockets point. Use 2x2.5 +1.5 mm2 
wire
Ditto, for Block A  as for drawings 29,0 No. 15,00         435,00     
Ditto, for Block B  as for drawings 8,0 No. 15,00         120,00     
Ditto, for Block C  as for drawings 6,0 No. 15,00         90,00       
Ditto, for Block D  as for drawings 3,0 No. 15,00         45,00       

4,3 ELECTRICAL FIXTURES AND EQUIPMENTS
4.3.1 CEILING LAMP

Ditto, for Block A  as for drawings 21,0 No. 16,00         336,00     
Ditto, for Block B  as for drawings 6,0 No. 16,00         96,00       
Ditto, for Block C  as for drawings 7,0 No. 16,00         112,00     
Ditto, for Block D  as for drawings 9,0 No. 16,00         144,00     

4.3.2 External WALL LAMP
Ditto, for Block A  as for drawings 8,0 No. 16,00         128,00     
Ditto, for Block B  as for drawings 4,0 No. 16,00         64,00       
Ditto, for Block C  as for drawings 2,0 No. 16,00         32,00       

4 ELECTRICAL

BILLS OF QUANTITIES

CPD

Ref. DESCRIPTION Quantity Unit



Ditto, for Block D  as for drawings 1,0 No. 16,00         16,00       
4.3.3 CEILING FANS

Ditto, for Block A  as for drawings 11,0 No. 100,00       1.100,00  
Ditto, for Block B  as for drawings 2,0 No. 100,00       200,00     
Ditto, for Block C  as for drawings 2,0 No. 100,00       200,00     

4,4 SWITCHES
Supply and Install lighting switches from
approved manufactured, complete as required
per standards. Including wiring using approved
UPVC conduits and all necessary fittings. The item
includes cutting the walls and making good the
same for recessed conduits. Approval subject to
the Work Director.

4.4.1 Light switch single 10A gang
Ditto, for Block A  as for drawings 2,0 No. 3,00           6,00         
Ditto, for Block B  as for drawings 2,0 No. 3,00           6,00         
Ditto, for Block C  as for drawings 1,0 No. 3,00           3,00         
Ditto, for Block D  as for drawings 1,0 No. 3,00           3,00         

4.4.2 Light switch double 10A gang
Ditto, for Block A  as for drawings 5,0 No. 4,00           20,00       
Ditto, for Block B  as for drawings 2,0 No. 4,00           8,00         
Ditto, for Block C  as for drawings 2,0 No. 4,00           8,00         

4.4.3 Light switch 3-gang 10A
Ditto, for Block A  as for drawings 10,0 No. 5,00           50,00       
Ditto, for Block B  as for drawings 2,0 No. 5,00           10,00       
Ditto, for Block C  as for drawings 2,0 No. 5,00           10,00       
Ditto, for Block D  as for drawings 5,0 No. 5,00           25,00       

4,5 SOCKET OUTLET
Supply & installation of  fused shuttered switched  
socket outlet to comply with relevant BS standard  
(Clipsal, Orange, Crabtree/ Tenby/ABB or 
equivalent). Wiring (including supply of earth 
wire & all other material required ) of above 
socket using recessed UPVC conduits is included 
in the item
Ditto, for Block A 29,0 No. 4,00           116,00     
Ditto, for Block B 8,0 No. 4,00           32,00       
Ditto, for Block C 6,0 No. 4,00           24,00       
Ditto, for Block D 3,0 No. 4,00           12,00       

4.971,00  

To Bill Summary

TOTAL



Chapter 5

 Unit Price  Amount 
EUR EUR

5.1 PLUMBING DRAINAGE SYSTEM
5.1.1 DRAINAGE PIPES

Provide and install the complete drainage 
pipes shall be U.P.V.C. (Heavy duty) class 3 
to BS4515 (6 bar) lay with all fittings including 
all bends, junction, accessories, support … 
etc. for complete work & according to the 
consultant requerments and the approved 
sample 
> Dia  50 mm (2”)
Ditto, for Block D as for drawings 14,00 ML 12,00 168,00
> Dia 100 mm (4”)
Ditto for, Block D as for drawings 19,50 ML 15,00 292,50

5.1.2 VENTILATION PIPES
Supply and install PVC pipes 4 inch, 4.3m 
high fastened to wall. Top of vent pipes is a 
minimum 0.5m above roof and the bottom 
0.5m under the Toilet floor
> Dia  100 mm (4”)
Ditto for, Block D as for drawings 12,00 No. 15,00            180,00        

5.1.3 GULLY TRAP

Provide material & erect reinforced square 
Gully trap 0.30*0.30 depths 0.30 m including 
all excavation ,  back filling ,concrete work, 
water proofing ,depth according as drawing 
and complete with 30x30 cm sealed cover 
(heavy duty type ) laying the pipe before 
construct manhole and fixing. work to be 
completed according to specification and 
engineer approval.

Ditto for, Block D as for drawings 2,00 No. 35,00 70,00
5.1.4 NEW DRY MANHOLE

5 PLUMBING

BILLS OF QUANTITIES

CPD

Ref. DESCRIPTION Quantity Unit



Provide material & erect reinforced concrete 
circular Dry Manhole ( dia 0.60 m , depth 
0.40 - 0.80 m ) according to the specification 
as indicated on drawings including all 
excavation ,  back filling ,concrete work, 
water proofing ,depth according as drawing 
and complete with 45x45 cm sealed cover 
(heavy duty type ) laying the pipe before 
construct manhole and fixing. work to be 
completed according to specification and 
engineer approval.

Ditto for, Block D as for drawings 7,00 No. 90,00 630,00
5.1.5 WASH BASIN

Supply and install Hand wash basin (trap 
cover),  approved manufactures (Duravit - 
Egypt) minimum bowl (650x485mm.) 
complete with fitting , Eurosmart 
cosmopolitan Ohm basin complete with 
angle valve (GROHE) with all necessary 
fittings, and all accessories ….etc. for 
complete work as specification and Site 
Supervisor approval.
Ditto for, Block D as for drawings 6,00 No. 100,00 600,00

5.1.6 FLOOR DRAIN
Provide and install floor drain 50 mm inlet & 
out let from recognized manufacturer  to the 
satisfaction of Site Supervisor
Ditto for, Block D as for drawings 1,00 No. 15,00 15,00

5.1.7 WATER CLOSET
Supply and install Eastern water 
closet,approved manufactures ( Twyford ) , 
complete with flush tank , valve,Trigger Spray 
handshower set ,angle valve with all 
necessary fittings, support, and all accessories 
….etc. for complete work as specification 
and Site Supervisor approval.

Ditto for, Block D as for drawings 5,00 No. 100,00 500,00        
Supply and install Western water 
closet,approved manufactures(Duravit 
(Egypt) -GROHE) , complete with seat and 
cover, flush tank , valve,Trigger Spray 
handshower set ,angle valve with all 
necessary fittings, support, and all accessories 
….etc. for complete work as specification 
and Site Supervisor approval.

Ditto for, Block D as for drawings 1,00 No. 120,00 120,00
5.2 PLUMBING WATER SUPPLY SYSTEM

5.2.1 WATER  PIPES



Supply and install  water supply pipes shall be 
heavy duty PP-R pipes class 3 PN 20  , from 
approved manufactures(TECHNO-Sultanate 
of Oman) complete with all necessary fittings 
, valves for all toilets and all general services 
as detailed in specifications as shown in the 
drawings. 

> Dia  25 mm (1”)
Ditto for, Block D as for drawings 17,90 ML 4,00 71,60
> Dia  12 mm (0.5”)
Ditto for, Block D as for drawings 10,00 ML 3,00 30,00

5.2.2 RAIN DRAIN PIPES
Provide and install the complete rain drain 
pipes shall be U.P.V.C. (Heavy duty) class 3 
to BS4515 (6 bar)  for complete work & 
according to the consultant requerments and 
the approved sample 
> Dia  100 mm (4”)
Ditto for, Block A as for drawings 18,00 ML 12,00            216,00        
Ditto for, Block B as for drawings 6,00 ML 12,00            72,00          
Ditto for, Block C as for drawings 3,02 ML 12,00            36,24          
Ditto for, Block D as for drawings 3,00 ML 12,00            36,00          

3.037,34    

To Bill Summary

TOTAL



Chapter S

 Unit Price  Amount 
EUR EUR

S.1
Safety & Insurance: Accident Prevention Devices (such as
anti-slippery heavy duty shoes, working glasses, gloves,
jacket, etc.); training; implementation of safe working
methodology and procedures; insurance as per Art.
16.2.b.4 of Contract General Cconditions & Special
Conditions; monitoring

1 Job 2.000,00    2.000,00   

2.000,00 

To Bill Summary

TOTAL

S SAFETY AND INSURANCE

BILLS OF QUANTITIES

CPD

Ref. DESCRIPTION Quantity Unit


